

BID TABULATIONS for:

June 24, 2003, Staff is recommending that Tigard City Council - Local Contract Review Board reject the low bid and award the contract to the second lowest bidder Dunn

**PARK ST, DERRY DELL CT,
WATKINS AVE & COOK LN
FY 2002-03 SANITARY SEWER EXTENSION PROGRAM
REIMBURSEMENT DISTRICT NO. 29
Project No. SS 02-17**

| ITEM NO. | DESCRIPTION | BID QUANTITY | UNIT | ENGINEER'S ESTIMATE | | J W UNDERGROUND | | DUNN CONSTRUCTION INC | | EMERY & SONS INC | | RUSSELL CONSTRUCTION | |
|---------------|--|-----------------|------|---------------------|---------------------|-----------------|---------------------|-----------------------|---------------------|------------------|---------------------|----------------------|---------------------|
| | | | | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 1 | MOBILIZATION | ***** | L.S. | ***** | \$8,000.00 | ***** | \$20,000.00 | ***** | \$24,000.00 | ***** | \$23,157.00 | ***** | \$21,000.00 |
| 2 | TRAFFIC CONTROL | ***** | L.S. | ***** | \$7,000.00 | ***** | \$2,500.00 | ***** | \$2,450.00 | ***** | \$9,000.00 | ***** | \$65,000.00 |
| 3 | DUST & EROSION / SEDIMENTATION CONTROL | ***** | L.S. | ***** | \$1,500.00 | ***** | \$2,000.00 | ***** | \$2,000.00 | ***** | \$3,500.00 | ***** | \$4,000.00 |
| 4 | BORE UNDER WALLS FOR LATERAL INSTALLATION | ***** | L.S. | ***** | \$3,000.00 | ***** | \$6,000.00 | ***** | \$1,000.00 | ***** | \$2,500.00 | ***** | \$4,000.00 |
| 5 | REMOVE EXIST SANITARY SEWER FACILITY | ***** | L.S. | ***** | \$300.00 | ***** | \$500.00 | ***** | \$5,000.00 | ***** | \$740.00 | ***** | \$2,500.00 |
| 6 | REMOVE CURB & SIDEWALK | 28 | S.F. | \$4.00 | \$112.00 | \$500.00 | \$14,000.00 | \$28.00 | \$560.00 | \$1.25 | \$35.00 | \$130.53 | \$3,654.84 |
| 7 | TRENCH EXCAVATION AND BACKFILL (0'<10' DEEP) | 1,137 | L.F. | \$40.00 | \$45,480.00 | \$35.00 | \$39,795.00 | \$35.00 | \$39,795.00 | \$64.00 | \$72,768.00 | \$85.05 | \$96,701.85 |
| 8 | TRENCH EXCAVATION AND BACKFILL (10'<16' DEEP) | 2,400 | L.F. | \$60.00 | \$144,000.00 | \$45.00 | \$108,000.00 | \$40.00 | \$96,000.00 | \$93.00 | \$223,200.00 | \$54.08 | \$129,792.00 |
| 9 | TRENCH EXCAVATION AND BACKFILL (16'<20' DEEP) | 986 | L.F. | \$100.00 | \$98,600.00 | \$54.00 | \$53,244.00 | \$45.00 | \$44,370.00 | \$133.00 | \$131,138.00 | \$83.61 | \$82,439.46 |
| 10 | FOUNDATION STABILIZATION | 390 | L.F. | \$10.00 | \$3,900.00 | \$5.00 | \$1,950.00 | \$100.00 | \$39,000.00 | \$4.00 | \$1,560.00 | \$119.74 | \$46,698.60 |
| 11 | 8" PVC | 3,283 | L.F. | \$12.00 | \$39,396.00 | \$3.00 | \$9,849.00 | \$46.50 | \$152,659.50 | \$3.00 | \$9,849.00 | \$5.54 | \$18,187.82 |
| 12 | 4" PVC | 1,240 | L.F. | \$8.00 | \$9,920.00 | \$1.85 | \$2,294.00 | \$35.00 | \$43,400.00 | \$1.25 | \$1,550.00 | \$1.55 | \$1,922.00 |
| 13 | SANITARY SEWER MANHOLE - STANDARD (0'<16' DEEP) | 8 | EA. | \$3,500.00 | \$28,000.00 | \$2,500.00 | \$20,000.00 | \$2,200.00 | \$17,600.00 | \$2,800.00 | \$22,400.00 | \$6,750.00 | \$54,000.00 |
| 14 | SANITARY SEWER MANHOLE - STANDARD (16'<20' DEEP) | 3 | EA. | \$4,500.00 | \$13,500.00 | \$3,100.00 | \$9,300.00 | \$2,800.00 | \$8,400.00 | \$3,200.00 | \$9,600.00 | \$8,666.66 | \$25,999.98 |
| 15 | OUTSIDE DROP MANHOLE CONNECTION | 2 | EA. | \$950.00 | \$1,900.00 | \$1,500.00 | \$3,000.00 | \$1,000.00 | \$2,000.00 | \$2,000.00 | \$4,000.00 | \$2,000.00 | \$4,000.00 |
| 16 | CONNECT NEW PIPE TO EXISTING MANHOLE | 1 | EA. | \$1,500.00 | \$1,500.00 | \$750.00 | \$750.00 | \$500.00 | \$500.00 | \$385.00 | \$385.00 | \$2,500.00 | \$2,500.00 |
| 17 | CONSTRUCT MANHOLE OVER EXISTING PIPE | 1 | EA. | \$2,500.00 | \$2,500.00 | \$1,000.00 | \$1,000.00 | \$3,000.00 | \$3,000.00 | \$700.00 | \$700.00 | \$7,000.00 | \$7,000.00 |
| 18 | CONCRETE CURB - STANDARD | 5 | L.F. | \$20.00 | \$100.00 | \$100.00 | \$500.00 | \$50.00 | \$250.00 | \$25.00 | \$125.00 | \$20.00 | \$100.00 |
| 19 | CONCRETE SIDEWALK | 25 | S.F. | \$10.00 | \$250.00 | \$5.00 | \$125.00 | \$30.00 | \$750.00 | \$5.00 | \$125.00 | \$15.00 | \$375.00 |
| 20 | PAVEMENT MARKINGS - CROSSWALK | 84 | S.F. | \$6.00 | \$504.00 | \$10.00 | \$840.00 | \$20.00 | \$1,680.00 | \$12.00 | \$1,008.00 | \$2.00 | \$168.00 |
| 21 | PAVEMENT MARKINGS - BUMP | 36 | S.F. | \$6.00 | \$216.00 | \$10.00 | \$360.00 | \$20.00 | \$720.00 | \$39.00 | \$1,404.00 | \$6.00 | \$216.00 |
| 22 | PAVEMENT MARKINGS - SPEED HUMP STRIPE | 38 | S.F. | \$6.00 | \$228.00 | \$10.00 | \$380.00 | \$20.00 | \$760.00 | \$37.00 | \$1,406.00 | \$6.00 | \$228.00 |
| PROJECT TOTAL | | | | | \$409,906.00 | | \$296,387.00 | | \$485,894.50 | | \$520,150.00 | | \$570,483.55 |